



MARIANO MARCOS STATE UNIVERSITY

Bids and Awards Committee

BID BULLETIN No. 20-17

Project: Procurement of Equipment for Center for Flexible Learning

ABC: P4,567,758.81

Subject: Postponement of Opening of Bids

Notice is hereby given to all interested bidders of the changed of schedule of opening of bids of the above project as follows:

As Published	As Corrected
September 10, 2020; 2:00 PM	September 22, 2020; 2:00 PM
Delivery Period: 30 days	Delivery Period: 75 days

For the guidance and information of all concerned.

Artes
AMI RUTH R. COCSON
Chair

0

